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INSTRUCTION TO BIDDERS 

 

Water main relocations are part of the Delaware Department of Transportation Contract 

T200911308, US301, SR 896 to SR 1.  Only approved Artesian Water Company (AWC) 

contractors will be authorized to perform water relocation activities. A list of approved AWC 

contractors is included in this Appendix B. 

 

1. Description of Project: 

 

1.1 Install approximately 1700’ of 12” DIP, 500’ of 16” HDPE DR-11 via Directional 

Drill and all necessary appurtenances and restoration.    

  

1.2 The Contractor shall provide a fusion technician certified by ISCO Industries and 

shall provide data logger reports for any fusion associated with the horizontal 

directional drill.  The Contractor shall supply labor and equipment to assist the fusion 

technician during the fusion process. 

 

1.3 Electrofusion couplings will not be permitted.  The Contractor must coordinate with 

the fusion technician and allow for the fusion machine to be lowered into the trench 

for the transition from HDPE to DIP. 

 

2. Defined Terms: 

 

2.1 The term “Successful Bidder” or “Contractor” means the approved AWC contractor 

to whom Delaware Department of Transportation’s awarded contractor for State 

Contract T200911308, US301, SR 896 to SR 1 makes an agreement as a 

subcontractor. 

 

3. Bidding Procedures: 

 

3.1 Complete sets of Bidding Documents may be obtained from the Delaware 

Department of Transportation’s Contract Administration Department in accordance 

with their procedures.  

       

3.2 Contractor shall bid water relocation work in accordance with all Delaware 

Department of Transportation project bidding procedures including but not limited 

to: Examination of Contract Site, Interpretation and Addenda, Contract Time and 

Schedule, Liquidated Damages, Bid Forms, Submission Procedures, Opening of 

Bids, Awarding of Contract, Insurance Requirements, Payments to Contractor(s) and 

Modifications or Withdrawal of Bids. 

 

SECTION 1: SPECIAL PROVISIONS 

 

1. General 

 

These Special Provisions are hereby made a part of the contract.  In case of conflict with 

other portions of the specifications, these Special Provisions shall govern. 

 

2. Work to be Done: 

 

(a) The work to be done under this contract is as described and indicated by the 

construction plans, utility statement and specifications. 
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(b) The plans and specifications are intended to cover the complete project.  It should 

be distinctly understood that failure to mention specifically any work which 

would naturally be required to complete the project shall not relieve the 

contractor of his responsibility to perform such work. 

 

(c) Install and construct all water mains, services, appurtenances and related 

facilities in accordance with the specifications, locations, recommendations and 

approval of Artesian, free from defect as a result of Contractor’s installation for a 

period of three years from date of completion and acceptance of the work by 

Artesian and DelDOT.  Should installation and restoration defects occur within 

such period of time, all such defects shall be corrected at Contractor’s sole 

expense. 

 

(d) Inform Artesian and DelDOT of any abnormalities encountered during the course 

of Contractor’s work, prior to proceeding. 

 

(e) Conduct pressure tests on water facilities in accordance with the standard 

requirements and specifications of Artesian, and the material manufacturer’s 

specifications. 

 

(f) Return any unused material furnished by Artesian to Artesian’s Newark yard, 

and/or pick up from Artesian’s Newark yard any additional material required to 

complete the installation.  Any unused material must be returned in the condition 

that it was received.  Dirty, wet, degraded or damaged material will not be 

accepted and shall be replaced at the Contractor’s expense.   

 

3. Field Office & Staging Facilities for the Contractor: 

 

(a) The Contractor may furnish if he desires, at his own expense, adequate field 

office facilities for his own use during the prosecution of his work.  The location 

and procurement of these facilities shall be the sole responsibility of the 

Contractor.  The facilities include land, staging areas, electric power, telephone 

service, sanitary facilities, and water supply.  Prior to the delivery of materials to 

the work site, the Contractor shall have an adequate storage area prepared for 

staging to the work. 

 

4. Underground Facilities: 

 

(a) Underground utilities are shown with the best available information, however, 

their exact locations are not guaranteed.  The Contractor shall test pit 

underground utilities in the vicinity of proposed excavations to determine their 

exact location.  This work shall be performed well in advance of proposed 

underground work and all interferences shall immediately be brought to the 

attention of Artesian and the DelDOT Engineer.  All areas disturbed as a result of 

the Contractor’s test pitting and underground utility work shall be resorted to a 

condition equal or better to that prior to work.  The cost of all test pits and their 

restoration shall be considered to be included in the Lump Sum Bid Price in the 

Bid Proposal Form. 

 

 

 

5. System Operation: 
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(a) No valve or other control on the existing system shall be operated for any 

purpose by the Contractor.  The proper Artesian Water Company forces will 

operate all existing system devices during Artesian’s normal business hours. 

(b) The new installations are to connect to the existing system with one tapping 

sleeve and valve and bends at other locations as shown on the plans. System 

outages to connect the new installations to the existing system with bends shall 

be limited to the hours of 10 PM to 4 AM beginning on Monday to Thursday.  

The Contractor shall submit a written sequence of work, receive approval from 

Artesian and DelDOT and provide evidence that he has all necessary equipment, 

materials and labor on site to complete the connections within this time frame 

prior to the existing system being shut off.  The Contractor shall provide Artesian 

a minimum five working day advance notice of when these connections are to be 

made so that Artesian can provide notice to their customers. 

 

6. Allowable Working Hours: 

 

(a) Working hours are to be determined in accordance with the Contract Documents. 

When an AWC representative is required to inspect work being performed, that 

work shall only be performed during Artesian’s normal business hours unless 

otherwise indicated in the Contract Documents.  

 

SECTION 2: EARTHWORK 

 

1. General: 
 

(a) All excavation under this contract will be unclassified and shall include all 

material required to be excavated, whether dry or wet, earth or rock, part-earth or 

part-rock, or whatever the character or conditions of the site. 

 

(b) The Contractor shall excavate, protect and refill all excavations and dispose of 

excess or unsuitable excavated material that may be necessary for constructing 

the water mains and all related work, as indicated on the construction plans and 

specified herein.  Excavations shall, in general, be excavated and refilled, either 

by machinery or by hand, as the Contractor may elect, provided, however, that 

Artesian and DelDOT shall be empowered wherever it shall decide that such 

necessity exists, to direct that hand excavation shall be employed; and provided 

further that refilling by hand shall be done to the extent hereinafter specified.  

The Contractor shall have no claim for extra compensation due to the fact that 

hand, instead of machine, excavation may be required at any location where 

necessary from any cause whatsoever. 

 

(c) The Contractor shall keep all excavations free from water or other liquids during 

the progress of the work.  He shall provide and keep in operation such pumps, 

drains, dams, ditching, etc., as may be necessary to keep the excavations dry and 

free from water or other liquids.  Dewatering operations for all utility excavations 

shall be capable of maintaining dry working conditions with no risk of pavement 

loss or collapse of any property due to excessive water and trench instability.  

When such conditions do arise during utility construction, the Contractor shall 

cease excavation and take action to stabilize the utility trench.  Artesian’s 

inspector may require well points to be installed before excavation may proceed.  

The Contractor is responsible for licensing and pumping permits associated with 

the well-point or any other dewatering.  Include the costs for dewatering and 

permitting in the bid.  Sediment laden dewatering discharge shall be directed to a 
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approved sediment trapping device such as dewatering basin sediment trap, or 

sediment basin, prior to release to swales, ditches, storm drain system, streams or 

surface water bodies of any type.  Costs for construction, maintenance and 

restoration of the sediment trapping device shall be included in the lump sum bid. 

 

2. Trench Excavation: 
 

(a) Trenches shall be excavated to the necessary width and depths as shown on the 

construction plans, or as directed.  For all pipelines, the width of the trench at all 

points below the top of the pipe shall not be greater than shown on the Details 

Sheet for the appropriate pipe size. 

 

(b) The sides of the trenches shall be practically plumb as possible.  They will not be 

permitted to be sloped except with the approval of Artesian’s inspector. 

 

(c) Trenches shall be excavated so as to provide a uniform and continuous bearing 

and support for the pipe or other structure on solid ground and at the specified 

grade at every point between pipe lengths.  Any part of the bottom of the trench 

which may be excavated below the specified grade shall be corrected with 

approved materials and thoroughly compacted.  All water main shall have a 

minimum 42 inches of cover over the top of the pipe, unless otherwise shown on 

the plans. 

 

(d) No greater length of trench in any location shall be left open, in advance of the 

completed structure placed therein, than shall be authorized or directed.  

Artesian’s inspector shall be empowered, at any time, to require the backfilling of 

open trenches over completed pipeline, if, in his judgment, such action is 

necessary, and the Contractor shall thereby have no claim for extra compensation 

even though to accomplish this backfilling, he is compelled temporarily to stop 

excavating or other work at any place.  If work is stopped on any trench, for any 

reasons except by order of Artesian, and the excavation is left open for an 

unreasonable length of time in advance of construction, the Contractor shall, if so 

directed, backfill such trench at his own cost, and shall not again open this trench 

until he is ready to complete the laying of pipe therein. 

 

3. Bracing or Sheeting: 
 

(a) The Contractor shall support the sides and ends of all excavations wherever 

necessary with braces, sheeting, shore or stringers of appropriate quality and 

character.  All bracing and sheeting shall be put in place or driven by workers 

skilled in such work and shall be so arranged that it may be withdrawn as 

refilling proceeds without injury to the pipes built under the contract or to any 

road bed or adjacent pipes or property. 

 

(b) All bracing and sheeting in excavations shall be withdrawn as the refilling is 

being done, except where and to such extent Artesian shall order in writing that 

said bracing and sheeting be left in place or where Artesian and DelDOT shall 

permit the same to be left in place at the Contractor’s expense and upon his 

request. 

 

(c) The Contractor shall cut off, 18 inches below the surface, any bracing and 

sheeting ordered or permitted to be left in place, and shall remove and properly 

dispose the material cut off without compensation therefore. 
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(d) Wherever necessary or directed in quicksand or soft ground for the protection of 

any structure or property, sheeting shall be driven, without extra compensation, 

to such a depth below the bottom of the excavation as may be required or 

directed. 

 

4. Backfilling Pipe Trenches: 
 

(a) Select material for backfilling around and over pipelines shall meet the 

requirements of the Delaware Standard Specifications for Borrow, Type C. Stone 

dust shall not be used around and over the pipeline for a distance of 2 feet above 

the top of the pipe. 

 

(b) In longitudinal trenches under roadways or driveways within the right-of-way, 

the backfill for the entire depth of trench shall be select material compacted by 

mechanical tamping, power tampers or vibratory compactors in compacted layers 

not exceeding 8 inches in thickness.  The entire backfill shall be compacted to 

95% of maximum density as determined by AASHTO Test, Designation T-180. 

 

(c) In trenches in all other areas, the backfill around and over the pipelines for a 

distance of 2 feet above the top of pipe shall be thoroughly compacted in 8-inch 

layers.  From the level of 2 feet above the top of the pipelines to the top of the 

trench the backfill shall be placed in 12-inch layers and compacted until stable.  

Compaction of backfill by puddling will not be permitted.  Artesian will perform 

random backfill compaction tests to insure the required compaction.  If the 

backfill fails the test, the Contractor will be responsible for reworking the trench 

and have Artesian’s soil consultant perform a new test at the Contractor’s cost. 

 

5. Borrow: 
 

(a) Fill material required for backfilling pipe trenches to original grade, in addition 

to that obtained from the excavations, shall be provided by Delaware Department 

of Transportation as described in the Contract Documents and the cost thereof 

shall not be included in the lump sum price, including where select material is 

required under all roadway and driveway patches.  The required select material 

shall be included in Delaware Department of Transportation’s contract units. 

Suitable material obtained from the excavations shall be used as backfill will all 

costs for excavating, stockpiling, dewatering and handling included in the lump 

sum price. 

 

6. Contractor’s Responsibility: 
 

(a) The Contractor shall maintain and make necessary repairs to all excavations and 

backfills during the performance of his contract.  This repair and maintenance 

work shall be done immediately.  All maintenance and repair work shall be done 

at the entire expense of the Contractor. 

 

(b) All material and installation shall conform to Artesian Water Co., Inc. 

specifications, Ten State Standards, as well as the pipe or other material 

manufacturer’s specifications and recommendations. 
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(c) Artesian’s construction inspector does not work weekends or holidays without 

prior authorization from Artesian.  Contractor is to contact Artesian in advance 

for their holiday schedule. 

 

7. Restoration: 
 

(a) All disturbed ground shall be restored to its original or better condition as per the 

construction plans as soon as possible after installation of the water mains and 

appurtenances.  Disturbed grass areas are to be hydro-seeded, to include adequate 

irrigation for a period of four weeks, as required.  Contractor is to comply with 

the Delaware Sediment and Erosion Control Handbook for Development for 

vegetative stabilization practices. Placing topsoil and seed within the limits of 

work shown on the plans shall be included in the DelDOT contract items and not 

included in the lump sum price. 

  

(b) Roadway patches within the right-of-way if required shall be as detailed in the 

construction plans. 

 

(c) Contractor shall restore ground and road surfaces beyond the construction limits 

of the waterline installation damaged by the Contractor’s equipment at the 

Contractor’s cost. 

 

SECTION 3: WATER PIPES AND APPURTANANCES 

 

1. General: 

 

(a) Artesian shall furnish and the Contractor to install water pipe, valves, fittings, 

and appurtenances in accordance with these specifications and as indicated on the 

plans and Contract documents. Artesian shall furnish the following materials: 

 

MATERIAL LIST 

12 inch sleeve 

12 inch 45 degree bend 

12 inch 11.25 degree bend 

12 inch 22 degree bend 

12 inch cap 

12 inch valve 

12 inch valve box 

12 inch x 12 inch tee 

12 inch x 16 inch reducer 

12 inch tapping sleeve 

12 inch tapping valve 

12 inch x 1.5 inch stainless steel service saddle 

2 inch blow off assembly 

16 inch MJ adapter 

12 inch DIP 

16 inch HDPE 

 

(b) Contractor shall coordinate with Artesian to schedule pipe delivery to project site 

a minimum of two weeks prior to the start of water relocation activities. Artesian 

shall deliver the material during Artesian’s normal business hours. Business Days 

are Monday through Friday (excluding Artesian’s holiday schedule) regardless of 
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weather conditions.  Artesian’s construction inspector works only business days 

without prior authorization from Artesian.  Contractor shall contact Artesian in 

advance for its holiday schedule. 

 

(c) The Contractor shall supply and install all other required material including, but 

not limited to tie rods, pipe clamps, eye rods, turnbuckles, duc lugs, buttressing 

and shoring.  All material so supplied by Contractor must meet Artesian’s 

specifications. 

 

2. Water Main: 

 

(a) All directionally drilled pipe and fittings shall be high-density polyethylene 

(HDPE), conforming to AWWA 901/906 standards for potable water line 

applications.  All HDPE pipe and fittings are to be fusion welded.  Artesian shall 

supply all pipe material and deliver to the site.  It is the responsibility of the 

Contractor to unload.   

 

(b) All ductile iron pipe shall be class 50 tyton joint with a design pressure of 350 psi 

and a maximum working test pressure of 150 psi.  Artesian shall supply all pipe 

material and deliver to the site.  It is the responsibility of the Contractor to 

unload. 

 

3. Installation: 

 

(a) Concrete buttresses, thrust blocks and reaction backing as detailed on the 

construction plans or as directed by Artesian shall be provided at all bends, tees, 

plugs, tapping sleeves, etc.  as shown on the plans.  Artesian’s inspector may 

require additional buttressing and restraints at his discretion or as suggested by 

the pipe manufacturer. Contractor is to provide concrete, straps, anchor bolts, 

drive pipes, etc. 

 

(b) No pipe shall be laid upon a foundation into which frost has penetrated, nor at a 

time when Artesian shall deem that there is a danger of the formation of ice or 

the penetration of frost at the bottom of the excavation, unless all required 

precautions as to the minimum length of open trench and promptness of refilling 

are observed.  The Contractor shall maintain a minimum of 42” cover over the 

water main, unless otherwise shown on the plans. 

 

(c) Contractor is to provide bricks and concrete blocks for the support of the curb 

stops and water valves as shown on the construction details. 

 

(d) The use of chains will not be permitted when handling HDPE pipe.  Nylon straps 

must be used.   

 

 

 

 

4. Defects to be Made Good: 

 

(a) If, at any time before the final acceptance of the contract, any broken pipes, or 

any defects, are found in the water mains, or in any of their appurtenance, the 

Contractor shall cause the same to be removed and replaced by proper material 

and workmanship, without extra compensation for the labor and material 
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required, even though such injury or damage may not have been due to any act, 

default or negligence on the part of the Contractor.  All materials shall be 

carefully examined by the Contractor for defect, just before placing, and any 

found defective shall not be placed in the line. 

  

5. Hydrostatic Testing: 

 

(a) The Contractor shall test completed sections of the underground ductile iron 

water piping for leakage in accordance with the requirements of AWWA C600, 

2-hour duration at 150 psi. 

 

(b) The Contractor shall test completed sections of the underground high-density 

polyethylene water piping for leakage in accordance with the requirements of 

ASTM F 2164-02. 

 

(c) Artesian shall be notified in advance of all tests and the tests shall be conducted 

to its entire satisfaction. 

 

6. Disinfecting Water Mains: 

 

(a) The Contractor shall assist Artesian in disinfecting all water mains in accordance 

with AWWA C601, latest edition. 

 

(b) Artesian shall be responsible for obtaining bacteriological tests to show that the 

disinfection has been satisfactory and the main can be placed in service. 

 

SECTION 4: DIRECTIONAL DRILLING 

 

I. GENERAL 

 

A. Description 

 

Directional Drilling shall include, but not necessarily be limited to, installing the 

water main in accordance with the Contract Documents.  The Contractor will furnish 

all labor, components, tools, and materials other than pipe, fittings and appurtenances 

necessary or proper for the performance and completion of the contract. 

 

The Contractor will be responsible to: 

 

1. Provide drilling rig, associated equipment, and personnel for the duration 

of the directional drills. 

 

2. Mobilize and demobilize equipment and personnel to and from the 

project location. 

 

3. Provide approved guidance system and operator for the pilot hole 

alignment. 

 

4. Provide on site drilling profile plan and final As-Built for Artesian. 

 

5. Provide technicians, labor and equipment to haul HDPE, including pipe 

conveyors. 
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6. Handle and dispose of contaminated fluids or soils if encountered in the 

borehole during the drilling operation. 

 

7. Haul and dispose of excess drill cuttings to an approved site. 

 

8. Provide construction stakeout of the project boundaries and main 

alignments. 

 

9. Provide appropriately sized pulling heads. 

 

Artesian will be responsible to: 

 

1. Obtain all necessary permits, licenses and permission from all authorities 

and private landowners prior to commencement of work. 

 

B.  Quality Assurance 

 

1. Fusing Polyethylene Pipe – The Contractor shall provide a pipe fusing technician 

and fusing equipment.  The technician will provide expertise relating to pipe 

testing, supplied materials, and pipe handling methods.  The technician will be 

responsible for data logging all pipe fusions. 

 

C.  Submittals 

 

1. Experience and Equipment Certification: 

 

a. Contractor will have been actively engaged in the installation of pipe 

using directional drilling for a minimum of two (2) years.  List of 

projects completed shall include projects similar in scope and value to 

this project. 

 

b. Directional Drilling equipment shall be capable of installing a minimum 

of 500’ of 16” HDPE DR11 pipe per pull. 

 

2. Drawings and Documents: 

 

The Contractor shall submit a written procedure describing in detail the 

proposed method of installation.  This will include, but not be limited to, 

size, capacity and set-up requirements of equipment, location of drilling and 

receiving pits; dewatering of applicable, method of fusion and type of 

equipment for joining pipe; method used for transitions and couplings at 

valves, tees, and installation pits; type of cutting tool head; and method of 

monitoring and controlling line and grade.  If the Contractor determines that 

modifications to the method and equipment as stated in the submittal is 

necessary during construction, the Contractor will submit a plan describing 

such modifications, including the reasons for the modification. 

 

The written procedure and any modifications shall be approved by Artesian 

and DelDOT prior to performing the work. 

 

II. MATERIALS 
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A.  Artesian will supply to the site all pipe and fittings per the Material List.  Contractor 

shall supply all other materials. 

 

B. Drilling Fluids: 

 

1. Drilling fluid will be a mixture of water and bentonite clay.  The fluid will be 

inert.  The fluid should remain in the tunnel to ensure the stability of the tunnel, 

reduce drag on the pulled pipe, and provide backfill within the annulus of the 

pipe and tunnel. 

 

2. Disposal of excess drilling fluid and spoils will be the responsibility if the 

Contractor who must comply with all relevant regulations, right of way, work 

space and permit agreements.  Excess drilling fluid and spoils will be disposed 

off-site at an approved location.  The Contractor is responsible for transporting 

all excess drilling fluid and spoils to the disposal site and paying any disposal 

costs.  Excess drilling fluid and spills will be transported in a manner that 

prevents accidental spillage onto roadways.  Excess drilling fluid and spoils will 

not be discharged into sanitary or storm drain systems, ditches or waterways. 

 

3. Drilling fluid returns (caused by fracturing of formations) at locations other than 

the entry and exit points will be minimized.  The Contractor will immediately 

clean up any drilling fluid that surfaces through fracturing. 

 

4. Mobile spoils removal equipment capable of quickly removing spills from entry 

or exit pits and areas with returns caused by fracturing will be present during 

drilling operations to fulfill the requirements of paragraphs 2 and 3 above. 

 

5. The Contractor will be responsible for making provisions for the conveyance of 

water for the mixing of drilling operation.  Artesian can provide potable water for 

the Contractor’s use within approximately 600’ from the drill entry point.  The 

Contractor must supply the necessary equipment to transport water from a site 

designated by Artesian.   

 

III. EXECUTION 

 

A.  General 

 

1. Drilling operations must not interfere with, interrupt or endanger surface and 

activity upon the surface. 

 

2. Contractor must comply with all applicable jurisdictional codes and OSHA 

requirements. 

 

3. Dewatering of pits and excavations shall be in accordance with the Department 

of Natural Resources and Environmental Control. 

 

4. Construction activities are limited to the Temporary Construction Easements, 

Permanent Easements, and Rights of Way as shown on the Construction Plans, 

unless the Contractor obtains all necessary prior approvals from all affected 

reviewing agencies and property owners. 

 

5. Compaction requirement refer to open cut pipe installations, and restoration of 

construction access pits. 
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B. Directional Drilling Operations 

 

1. Equipment 

 

a. The drilling equipment must be capable of placing the pipe within the 

limits indicated on the contract plans. 

 

b. The Directional Drilling system shall consist of a surface launched 

steerable drilling tool controlled from a mobile drilling frame, and 

include a field power unit, mud mixing system and mobile spoils 

extraction system. 

 

c. The number of access pits shall be kept to a minimum and the equipment 

must be capable of boring and installing a continual run of 500’ of 16” 

HDPE DR11 pipe without intermediate pits. 

 

d. The guidance system shall have the capability of measuring vertical 

(depth) position and roll.  The guidance system must be capable of 

installing the pipeline in accordance with the design.   

 

e. Equipment set-up requirements must be determined by the Contractor 

and submitted to Artesian per the requirements as stated under 

“Submittals.” 

 

f. Required Safety Equipment:  During drilling operations all equipment 

shall be effectively grounded and incorporate a system that protects 

operation personnel from electrical hazards.  The system shall be 

equipped with an audible alarm that can sense if contact is made with an 

energized electric cable.  Proper operation of the alarm system will be 

confirmed prior to drilling each tunnel.  All equipment will be connected 

to ground with a copper conductor capable of handling the maximum 

anticipated fault current.  Crew members operating drilling equipment 

and handling rods will do so while standing on grounded wire mesh 

mats, ensuring that all equipment is grounded, and wearing hot boots, hot 

gloves, safety glasses and hard hats.  Crew members operating handheld 

locating equipment will wear hot boots. 

 

 

 

 

 

2. Pilot Hole Boring 

a. The entry angle of the pilot hole and the boring process will maintain a 

curvature that does not exceed the allowable bending radii of the product 

pipe. 

 

b. Alignment Adjustments and Restarts 

 

i. The Contractor will follow the pipeline alignment as shown on the 

Construction Plans, within the specifications stated.  Adjustments to 

the plans to accommodate equipment, installation, and material 

requirements will be considered by Artesian provided that the 
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original intent of the design is followed.  If adjustments are required, 

the Contractor will notify Artesian and DelDOT for approval prior to 

making the adjustments. 

 

ii. In the event of difficulties at any time during boring operations 

requiring the complete withdrawal from the tunnel, the Contractor 

will be allowed to withdraw and abandon the tunnel and begin a 

second attempt at a location approved by Artesian and DelDOT.  All 

costs for withdrawing and redrilling of tunnels shall be borne by the 

Contractor, and no claims for delays will be considered. 

 

3.  Installing Product Pipe 

 

a. After the pilot hole is completed, the Contractor will install a swivel to 

the reamer and commence pullback operations.  Pre-reaming of the 

tunnel may be necessary and is at the option of the Contractor. 

 

b. Reaming diameter will not exceed 1.5 times the diameter of the product 

pipe being installed. 

 

c. The product pipe being pulled into the tunnel will be protected and 

supported so that it moves freely and is not damaged by stones and 

debris on the ground during installation. 

 

d. Pullback forces will not exceed the allowable pulling forces for the 

product pipe. 

 

e. The Contractor will allow sufficient lengths of product pipe to extend 

past the termination point to allow connections to adjacent pipe sections.  

Pulled pipe will be allowed 24 hours of stabilization prior to making tie-

ins.  The length of extra product pipe will be sufficient to make all 

necessary connections and tests. 

 

4. Clean up:  the Contractor is required to maintain the work site in a neat and 

orderly condition throughout the period of work and after completing the work at 

each site, remove debris, surplus material and temporary structures erected by the 

Contractor.  The site must be restored to a condition equal to the existing 

condition prior to being disturbed. 
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SECTION 5: ARTESIAN WATER COMPANY APPROVED CONTRACTORS 

 

Contractor Name 
Approved 

Work Type 
Address City State Zip Office Phone 

A P Croll & Son, Inc. Pipeline P.O. Box 748, Route 9 Georgetown DE 19947 302-856-6177 

A-Del Construction 

Company 
Pipeline 10 Adel Drive Newark DE 

19702-

1331 
302-453-8286 

Allan Myers Pipeline 
1805 Berks Road, P.O. Box 

98 
Worcester PA 19490 302-584-6020 

Austin Bednash 

Construction, Inc. 
Pipeline 5756 Summit Bridge Road Townsend DE 19734 302-368-7552 

Aztech Contracting, Inc. Pipeline 312 Seeneytown Road Clayton DE 19938 302-653-1460 

Brandywine Construction 

Pipeline, 

Directional 
Drill 

101 Pigeon Point Road New Castle DE 19720 302-571-9773 

Bulldog Construction Co., 

Inc. 
Pipeline 1120 Valley Rd Coatesville PA 19320 610-383-7042 

Christiana Excavating Pipeline 2042 Sunset Lake Road Newark DE 19702 302-738-8660 

Crouse Brothers, Inc. Pipeline 415 West Pulaski Highway Elkton MD 21921 410-398-1531 

Diamond Materials Pipeline 924 S. Heald Street Wilmington DE 19801 302-658-6524 

Dixie Construction Pipeline 
22237 Lewes-Georgetown 

Highway 
Georgetown DE 19947 302-858-5007 

Dixon Contracting, Inc. Pipeline 1614 Seenytown Road Dover DE 19904 302-653-4623 

Eastern States 

Construction 
Pipeline 702 First State Boulevard Wilmington DE 19804 302-995-2259 x13 

Greggo & Ferrara, Inc. Pipeline 4048 New Castle Avenue New Castle DE 19720 
302-658-5241 

x229 

Guardian Construction 

Company, Inc. 
Pipeline 

101 Rogers Road, Suite 

101 
Wilmington DE 19801 302-834-1000 

Henkels & McCoy Pipeline 512 Elbow Lane Burlington NJ 08016 
609-387-9000 ext. 

222 

J.J.I.D., Inc. Pipeline 100 Julian Lane Bear DE 19701 302-836-0414 

Joseph T. Hardy & Son Pipeline 425 Airport Road New Castle DE 19720 302-328-9457 

Kent Construction 
Company, Inc. 

Pipeline 2 Big Oak Road Smyrna DE 19977 302-653-6469 

Larimore Construction, 

Inc. 
Pipeline 

1231 South DuPont Blvd, 

Unit 103 
Smyrna DE 19977 302-697-4444 

Melvin L. Joseph 
Construction Company, 

Inc. 

Pipeline 25136 DuPont Boulevard Georgetown DE 19947 302-856-7396 

Nichols Excavation & 
Landscaping 

Pipeline 2742 Pulaski Highway Newark DE 19702 302-834-2426 

Pearce & Moretto, Inc. Pipeline 
P.O. Box 272, 314 Baywest 

Boulevard, Suite C 
New Castle DE 19720 302-326-0707 

Sprig Construction 
Pipeline, 

Directional 

Drill 

210 Abbotsford Drive Middletown DE 19709 302-464-2488 

Spring & Associates, Inc. 

Pipeline, 

Directional 

Drill 

114 N. Washington Street Easton MD 21601 410- 822-0485 

Stewart & Tate, Inc. Pipeline 1723 Principlo Furnace Rd Perryville MD 21903 410-642-9166 

Teal Construction, Inc. Pipeline 
612 Mary Street, P.O. Box 

779 
Dover DE 19901 302-678-9500 

Technivate, Inc. Pipeline 1020 Broad Run Road Landenberg PA 19350 
610-274-8009 ext 

220 
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